

A1 EQUIPMENT SCHEDULE FLOOR PLAN AND CABINETRY PLAN

NTS.

EQUIPMENT NOTES

1. ITEMS #4 AND #128 IS EQUIVALENT TO 56 LN FT OF SHELVING.
 2. G.C. TO SEAL ALL COUNTER PENETRATIONS.
 3. INSTALL ALL SALES AREA COUNTERS ON TOP OF FLOOR TILE.
 4. WINDOW SHADES TO BE INSTALLED TO TOP OF THE WINDOW SILL.
 5. G.C. TO PROVIDE FLEXIBLE LIGHT BLOCKING MATERIAL AROUND THE FROSTER SHROUD.
 6. G.C. TO PROVIDE SEPARATE 1" PVC DRAIN FROM ICE MAKER UNIT TO FLOOR SINK.
 7. G.C. TO PROVIDE SEPARATE 1 1/2" PVC DRAIN FROM FOUNTAIN TO FLOOR SINK.
 8. SYRUP LINES FROM BIB RACKS TO FROSTERS AND FOUNTAIN MACHINES TO BE ROUTED DIRECTLY THROUGH WALL MOUNTED ABOVE THE COUNTERTOP.
 9. PROVIDE HOMERUN CONDUITS AS FOLLOWS:
 - a) FRAME RACK TO BACK OFFICE
 - b) FRAME RACK TO ATM
 - c) FRAME RACK TO POS – SALES COUNTER
 - d) BACK OFFICE TO POS – SALES COUNTER (ACCOMMODATE SECURITY INTERFACE AS WELL)
- SEE SLAB PENETRATION PLAN SHEET A2.0 FOR MORE INFORMATION
10. SEE MECHANICAL, PLUMBING AND ELECTRICAL DRAWINGS FOR ADDITIONAL INFORMATION REGARDING EQUIPMENT ON THIS SCHEDULE.
 11. REFER TO SHEET A7.0, EQUIPMENT SCHEDULE, FOR ADDITIONAL INFORMATION.

SEE SLAB PENETRATION PLAN SHEET A2.0
FOR MORE INFORMATION

10. SEE MECHANICAL, PLUMBING AND ELECTRICAL DRAWINGS FOR ADDITIONAL INFORMATION REGARDING EQUIPMENT ON THIS SCHEDULE.
11. REFER TO SHEET A7.0, EQUIPMENT SCHEDULE, FOR ADDITIONAL INFORMATION.

GreenbergFarrow

1430 W. Peachtree St., Suite 200
Atlanta, GA 30309
t: 404 601 4000 f: 404 601 3980


COPYRIGHT NOTICE
This drawing is the property of the above referenced Professional and is not to be used for any purpose other than the specific project and site named herein, and cannot be reproduced in any manner without the express written permission from the Professional

ISSUE/REVISION RECORD

| DATE | DESCRIPTION |
|----------|-------------|
| 02/13/15 | PERMIT SET |

This image shows a single sheet of white paper with horizontal blue or grey ruling lines. The lines are evenly spaced and run across the width of the page. There are approximately 20 lines visible. The paper has a slightly textured appearance and some minor discoloration or shadows, suggesting it's a scan of a physical document.

PROFESSIONAL SEAL



FEB 16 2015

PROFESSIONAL IN CHARGE
HUGHES THOMPSON

PROJECT MANAGER
OSCAR MORENO

QUALITY CONTROL
WARREN DRURY
DRAWN BY


ARMANDO MATA

PROJECT NAME _____

**CIRCLE K
STORES, INC.**

ALBUQUERQUE
NEW MEXICO

**4400 COORS BLVD. SW
ALBUQUERQUE, NM 87121**



CIRCLE K STORES INC.

PROJECT NUMBER
20130791

SHEET TITLE

**EQUIPMENT
SCHEDULE
FLOOR PLAN
W/ BEER CAVE**

SHEET NUMBER

A7.1